STATE OF TN — SOURCING EVENT# 34101-11375
SCOPE OF WORK

ARCHITECTURAL SURVEY
COLD WAR-ERA (1946-1991) READINESS CENTERS (RC)
TENNESSEE ARMY NATIONAL GUARD

A. INTRODUCTION

The Tennessee Army National Guard (TNARNG), as an agent of the National Guard Bureau (NGB), is
responsible for the prudent management of cultural resources on all of its properties. All TNARNG
properties are managed in accordance with the various federal and state laws as delineated by the Army
National Guard Cultural Resources Handbook 2013 and the 5-year Integrated Cultural Resources
Management Plan (ICRMP) 2019 respectively, which guides all activities that may impact cultural
resources at a site. Survey data and associated maps are used for mission planning and cultural resources
management, in addition to a variety of other planning purposes. Up to date baseline information on
archaeological and architectural characteristics are essential to informed cultural resources management.

The TNARNG has a dual mission with responsibilities to the federal government and the state of
Tennessee. This dual mission role was first established by the United States (U.S.) Constitution, and has
been consistently reaffirmed by the U. S. Congress. As a full partner in the Total Force, the TNARNG has
the federal mission to support and defend the Constitution of the U.S. This is accomplished by the
deterrence of war and, if deterrence fails, by prompt mobilization of forces for war. These forces must be
capable of achieving decisive victory as part of a joint team on the battlefield anywhere in the world and
under virtually any condition. National Guard forces must also be prepared for response to federal
emergencies.

The State mission of the TNARNG is to provide trained and disciplined forces for domestic emergencies
or as otherwise required by state law. The National Guard is the nation’s only community-based defense
force, and the Guard’s State mission includes a wide variety of community activities. The ability to
achieve these missions depends directly on the location, condition, and protection of cultural resources at
Volunteer Training Site (VTS) Catoosa, VTS Milan, VTS Smyrna, VTS Tullahoma and TNARNG
Readiness Centers (RC) (formally known as armories) and any other lands or facilities used by, operated
by, or operated on behalf of the Guard, regardless of who owns those lands.

There are a total of 92 RC’s operated by the TNARNG in various locations throughout the state of
Tennessee. These RC’s encompass approximately 1,400 acres. This acreage estimate does not include the
VTS’s. These RC’s can be divided into three different types of activities, and their locations within the
communities depend upon the type of activities conducted at the RC. These types are as follows:

. Basic RC’s
. Aircraft Related RC’s
. FMS Maintenance Shops

The aircraft related RC’s are co-located with airports. There are five (5) aircraft related RC’s, and three
(3) Army Aviation Support Facilities (AASF) at Berry Field, Jackson, and Louisville. Other RC’s are
generally located in suburban, rural or light industrial areas. Aviation facilities are collocated with
airfields. Those located in airfield, light industrial or warehouse areas are surrounded by these activities.
Wooded areas, farmland and low-density housing or light commercial developed areas surround those in
rural or suburban areas.
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A.1 Cold War-Era

The Cold War had a direct result on military training and preparedness in the State of Tennessee. In 1950,
Congress passed the National Defense Facilities Act, or in Tennessee, the Tennessee Armories
Commission. As a result, the TNARNG went through a period of RC construction. The majority were
constructed using standardized plans approved by the Department of Defense (DoD). These standardized
plans continued to be utilized on into the 1960°s even after the bill expired in 1959.

Like any other structure, RC’s constructed during the Cold War began to age and were outdated in their
ability to provide needed training and preparedness. The last Cold War-era RC built in Tennessee is at 28
years old. The TNARNG turned over most of the older RC’s constructed between 1946-70 to the cities in
which they were apart of and before they eclipsed the fifty (50) year benchmark for National Register of
Historic Places (NRHP)-eligibility evaluations.

In 2018, the TNARNG began to address the aging Cold War-era RC’s still in possession in anticipation
for future renovations planning or for disposal/transfer of these properties. Over half of the Cold War-era
RC’s (30 of the total 50) were constructed in the 1980’s and the TNARNG needs to be proactive in
addressing all of their potential historical significance for future State compliance and Federal Section
106 actions. The TNARNG also needs to reevaluate the additional 20 RC’s from the 1950-1979 period
due to survey methodologies being considered inadequate and out of date with modern standards.

In order to be eligible for the NRHP, archaeological sites, districts, buildings, structures, or objects, must
meet one of four criteria established by the National Park Service (NPS):

(a) Associated with events that have made a significant contribution to the broad patterns of history;

(b) Associated with the lives of persons significant in the past;

(c) Embody the distinctive characteristics of a type, period, or method of construction; represent the
work of a master; possess high artistic value; or represent a significant and distinguishable entity
whose components may lack individual distinction; and

(d) Have yielded, or may be likely to yield, information important in prehistory or history.

Additionally, the architectural resource must have integrity of “location, design, setting, materials,
workmanship, feeling and association” to convey its significance (36 Code of Federal Regulations [CFR],
Part 60, Section 60.6).

Many of these RC’s are standard plans and are similar to one another; therefore, it is the opinion of the
Cultural Resources Manager that not all RC’s should be identified as eligible for the NRHP listing and
that only RC’s possessing exemplary Cold War characteristics, represent single architectural style
examples, and RC’s that are tied to local history or events should be considered for NRHP-eligibility.
Attachment 1 provides the location along with a few cultural characteristics of these Cold War-era RC’s.

The TNARNG requests architectural/historian services (Contractor) for survey of 50 Cold War-era RC’s
found across the State of Tennessee in order to fulfill the requirements set out in Section 110 of the
National Historic Preservation Act (NHPA). Conducting surveys and creating an inventory of resources
are the first steps toward preservation of resources most important to our heritage and to help resource
management practices concerning future mission requirements.

B. OBJECTIVE
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The objective of this Scope of Work (SOW) is to survey 50 Cold War-era RC’s for prospective NRHP-
eligible architectural resources. Although referred to as an architectural survey, a survey should look
beyond buildings and the complex for which it is a part of to include all aspects of the environment
that combine to form our historic landscape, including bridges, canals, outbuildings, cemeteries,
parks, gardens, landscape features, etc. The information to be collected will be used for the continuation
of the cultural resources management program in striving to compile cultural resources’ site records and
surveys. This will help further guide for site preservation practices and advance our Section 106 process
for federal ‘undertakings’ consultations.

The following are the objectives of this statement of work:

1. Architectural survey of each Cold War-era RC (50) to modern standards while using the most
established methodologies in accordance with the NHPA.

2. Archival research for each RC and the complex for which it is a part of (to include unit

history) necessary to develop a historic context for the report of findings and aid in the

evaluation process.

Complete photo and historic structure forms documentation of each RC

4. Draft a report of investigations. A complete historic context of the TNARNG RC’s is not part
of this scope; however, information pertaining to an RC’s association, if any, with critical
missions and local historical significance under the NRHP criteria would be completed so
that recommendations can be made regarding eligibility.

5. Preparation of a comprehensive report summarizing the findings from the archival research,
field investigations, a historic context, evaluation recommendations, and management
recommendations in accordance with standards maintained by the Tennessee State Historic
Preservation Office (TN-SHPO).

w

All stages of this study will follow the guidelines utilized by the National Park Service (NPS) as
established by 36 CFR 61. Historians, Historic Preservationist, and/or architectural historians will meet
the minimal professional qualifications for architectural resources as set forth in “Archaeology and
Historic Preservation: Secretary of the Interior’s Standards and Guidelines” (Federal Register, Volume
48, No. 190, September 29, 1983, Part 1V, page 44739). All direct field supervision by a qualified
professional historian is recommended for all architectural investigations of this project.

C. MAJOR REQUIREMENTS

The following tasks must be completed for the Contractor to successfully accomplish the work under this
delivery order:

C.1 Task 1: Project Kick-Off Meeting

A Kick-Off Meeting will be performed in person with the TNARNG Point of Contact (POC) prior to
commencement of work. At this time, the Contractor will be provided with background information
relating to the study (i.e., previously completed evaluation survey reports, photographs, maps, etc.), if
available. The TNARNG POC will be responsible for copying documents in cases where the original
cannot be distributed to the Contractor for use during the execution of this SOW. This information will
include the following:

e Maps showing the area of potential effect (APE) to be surveyed;
¢ Auvailable topographic maps;
e Current aerial photography of each respective property;
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e Previously conducted NHPA Section 110 NRHP evaluation surveys:
e Any additional requested information that is available and will assist in the architectural
survey
Whenever possible, this information will be provided to the Contractor in electronic format. The
Contractor will be responsible for reviewing all provided data. In addition, the Contractor may
accompany TNARNG representatives on a field review of areas of cultural interest at each RC location.
This field review will serve to introduce the Contractor to the RC environment.

Also, to be discussed at this meeting are the logistical needs of the project and deliverables. Following
completion of the Kick-Off Meeting, the Contractor will prepare a summary letter, indicating an
understanding of the current project and providing schedule for the archival research and field effort. The
Contractor will need to coordinate their field schedule with the site POC so that areas can be scheduled
using the Range Facility Management Support System (RFMSS). Due to safety and mission training
requirements, scheduling may vary, so plenty of advanced notice is advised.

C.2 Task 2: Archival Research

Archival research is conducted to document the historical context of an area as well as explore for any
NRHP-eligible structures close by to the RC location. Initial archival research provides a basis for site
documentation in advance of examinations of architectural resources at each project location. Such
research is often undertaken at the beginning of a project to better understand the local land use at the
project location and surrounding community (farming or agricultural land use, domestic land use,
industrial land use, military land use, railroad-related land use, or other usage). Examples of research
materials examined during the course of the study include the study of historical maps (Sanborn Fire
Insurance Company Maps, old topographic and road maps, tax assessor’s maps, etc.), deeds and property
records, aerial photographs, and other documentation. The Contractor should perform the archival
research prior to the field effort.

Research materials may be available from the TNARNG, but also will require additional research efforts
by the Contractor at locations such as (but not limited to) the TN State Library and Archives; Universities
of Tennessee Libraries; each individual counties’ Tax Assessor’s Office; each individual counties’
Historical Society; and using online references as deemed credible. Results of this research should be
used to compile a historic context for inclusion in the report of findings.

C.3 Task 3: Submission of Project Work Plan

The Contractor will submit for review by the TNARNG POC a Project Work Plan detailing the scheduled
stages of the project and the proposed methodology to be used in each phase. The work plan will be
completed and approved by the TNARNG POC within one month following the kick-off meeting.

The methodology should be in accordance with scientific standards as established and outlined by 36
CFR 61 and set forth in “Archaeology and Historic Preservation: Secretary of the Interior’s Standards and
Guidelines” (Federal Register, Volume 48, No. 190, September 29, 1983, Part 1V, page 44739). The TN-
SHPO is available to consult with regarding appropriate architectural survey methodologies.

The Contractor is responsible for obtaining any permits and authorizations that may be required to
complete this contract. Copies of all permits will be provided to the TNARNG POC within 30 days of
issuance.

C.4 Task 4: Field Work
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This portion of the project will be performed by personnel that meet the minimal professional
qualifications for architectural/historic preservation outlined by 36 CFR 61 and set forth in “Archaeology
and Historic Preservation: Secretary of the Interior’s Standards and Guidelines” (Federal Register,
Volume 48, No. 190, September 29, 1983, Part IV, page 44739). The TN-SHPO is available to consult
with regarding appropriate fieldwork survey practices and methods.

The Contractor will perform an architectural survey to identify any potential NRHP-eligible RC.
Although referred to as an architectural survey, this survey will look beyond buildings and the complex
for which it is a part of to include all aspects of the environment that combine to form our historic
landscape, including bridges, canals, outbuildings, cemeteries, parks, gardens, landscape features, etc.
RC’s aged 50 years or older will require a complete NHPA evaluation for the NRHP while applying the
National Register eligibility criteria established by the NPS. For RC’s that fall between the ages of 40-49,
treat the evaluation procedures as you would a 50+ year old structure, while applying Criteria
Consideration G: Properties having Achieved Significance within the Last Fifty Years. All other RC’s 39
years and younger necessitate a recommendation to why or why not the RC will or will not be considered
a nominee for the NRHP now or possibly in the future.

This survey will involve a close and careful look at the resources included within the examined area. This
survey type is designed to precisely and completely identify all resources within a given area. It involves
detailed background research and a thorough inspection and documentation of all historic resources in the
survey area. Evaluation survey provides sufficient information to prepare a comprehensive historic
inventory and evaluate the resources’ eligibility for listing in the National Register.

Daily field notes and photographs must be recorded to document all survey activities and observations.
All features should be recorded with accuracy using a Global Positioning System (GPS -see C.6. Task 6
for specifications for collection perimeters) apparatus. Photographs should be made with clear quality,
high resolution (6-10 megapixels/300 dpi) photographs; a photographic catalog (photo log) should be
made with the photographs to document proveniences.

Architectural surveys must also identify the existence of potential archaeological resources. This could be
notation of above ground remnants or ruins or the former location of above ground resources that are no
longer extant based on an examination of historic mapping or previous documentation in the field.
However, the documentation of archaeological resources should be provided in a separate submission
from the architectural survey. Standing structures or structural remains found in association with
subsurface archaeological deposits should be recorded accordingly.

If human remains are discovered in the course of fieldwork, cease all work in the area of the discovery
and contact the TNARNG POC immediately. The TNARNG POC will follow the Inadvertent
Discoveries Standard Operating Procedure (SOP) and contact the State Archaeologist and local police
authorities.

TNARNG Project Personnel will complete a site visit of all cultural resources being investigated by the
Contractor concurrent to the review of the draft report. This field check of these sites is required for
management purposes and as part of the QA/QC for the TNARNG.

C.5 Task 5: Reporting

The project will include the preparation of a draft report and a final report detailing the results of the
archival research and the field work. The draft report must be completed after completion of the archival
research and field work, and must include a copy of the draft GIS data to populate the TNARNG GIS
geo-database. The final report must be completed incorporating any comments from the TNARNG POC
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and the TN-SHPO and must include the allotted numbers of DVD’s (see section F-deliverables) to
complete populating the final TNARNG GIS geo-database submittal.

The report will follow the general standards set forth in “Archaeology and Historic Preservation:
Secretary of the Interior’s Standards and Guidelines” (Federal Register, Volume 48, No. 190, September
29, 1983, Part IV, page 44739). As well as in the Tennessee SHPO Standards and Guidelines for
Archaeological Resource Management Studies (October 2018). The report shall include a title page;
management summary; table of contents; introduction; literature/document search; environmental setting
description; research/field/laboratory methodology; GIS methodology; the results of the investigation; a
historic context within which to reasonably address, and provide a preliminary interpretation or evaluation
recommendation for each site; and copies of completed (typed) State Archaeological Site Forms.

Recommendations should include whether the RC is eligible for the NRHP or not, and include guidance
for avoidance, protection/stabilization, or data recovery for future mitigation of adverse effects.
Recommendations for “undetermined” will not be accepted.

Upon acceptance of the draft report and its recommendations by the TNARNG, a final will be prepared.
Contractor will not submit any draft or final reports to the TN-SHPO. The Contractor will submit reports
to the TNARNG POC for review; submittal to the TN-SHPO will be done by the TNARNG POC.

Amended site forms should be made for any previously recorded archaeological sites visited through the
course of the survey, and new site forms shall be prepared for newly encountered sites.

The Contractor will submit artifacts to the TNARNG POC as “curation ready,” in accordance with 36
CFR 79.

C.6 Task 6: Geographic Information System (GIS) Database

Geospatial data collection should entail the use of mapping grade or better global positioning systems.
Sub-meter accuracy must be maintained for all cultural data collected, and the final deliverable will
include a GIS Methodology describing collection methodologies, real time differential corrections, and/or
post processing methodologies. The TNARNG Environmental GIS Program Manager will provide
Contractor with the required geo-database template(s) and accumulated background GIS data necessary to
support the current contract, along with an informative whitepaper describing acceptable data codes and
required data population fields if necessary.

GIS data submittals shall adhere to the following data standards: FGDC metadata compliant
(http://www.fgdc.gov/metadata), populated completely, SDSFIE 3.0 or above, compliant
(http://www.sdsfie.org/) and AR 115-13. All GPS points must be collected at sub-meter accuracy or better
with real time correction as well as post processed for accuracy verification. Additionally, GPS data shall
be collected with a PDOP of 4 or better. Recommend that the data be collected with a Trimble Pro-6H or
equivalent device. Coordinate system and datum shall be WGS1984, UTM, zones 16N or 17N depending
on location.

Acceptable file formats for GIS data submittals are ESRI ArcGIS 10.3 or above, File Geodatabase. All
new data collected during the project must be post-processed to achieve sub-meter accuracy. Project data
should be mapped in Universal Transverse Mercator (UTM Zone 16N) and referenced to the WGS 84
datum.

A DRAFT GIS deliverable is required (Task 4a), and should accompany any documentation (i.e., survey
reports) submitted for review. GIS data acquired during the course of the study will be submitted for
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review by the TNARNG GIS Program Manager along with the draft document. DRAFT GIS deliverables
will be checked for accuracy and completeness, including feature geometry, attributes, and metadata
requirements. Following review, at least two copies of the updated GIS data must be included with the
FINAL deliverables for the project on DVD without licensing or usage restrictions.

Contractor will coordinate with TNARNG GIS Section prior to initiating any field survey that requires
GIS/GPS data collection allowing sufficient lead time for the GIS Section to observe data collection
during field work if desired for collaboration and compatibility measures.

C.7 Task 7: Curation and Delivery of Documentation

All information collected during the implementation of this project becomes property of TNARNG and
the Department of Defense (DoD). This includes field records, laboratory records, artifacts, audio/visual
media, recordings, footage, still pictures, maps, GIS data, databases, photographic catalogs, artifact
catalogs, and other materials collected, produced or acquired with project funding. Deliverables will not
be subject to any kind of license, copyright, or other encumbrance. Materials produced using
TNARNG/DoD funding will not be sold for a profit. Artifacts must be cleaned, bagged, and labeled by
provenance prior to curation; curation requirements will follow standards established under 36 CFR 79
(Curation of Federally-Owned and Administered Archaeological Collections). These artifacts will be
turned over to the TNARNG POC for curation with the TN-SHPO.

One hard and one electronic copy (the one electronic copy can be submitted through an email .pdf or a
safe and secure file transfer site; Army uses ARL SAFE- https://safe.arl.army.mil, or AMRDEC-
https://safe.amrdec.army.mil/SAFE/) of the DRAFT report, along with the GIS draft data (electronic
submittal only) will be submitted to the TNARNG POC for review to ensure all needed information is
included. The draft is due two months after completion of fieldwork.

Comments on the draft report will be returned to the Contractor within six weeks of receipt. Following
receipt of these comments, the Contractor has one month or until the end of the contract (one (1) year
from initiation) to complete any changes and submit the final report.

Seven hard copies and seven electronic copies of the FINAL report will be submitted to cover
TNARNG’s needs as well as the needs of the TN-SHPO. The preferred format for the actual report is the
optical character recognition enabled Portable Document Format (.pdf), with other supporting
documentation in editable file formats. All DVD’s must be labeled with the project name and number and
submitted with the hard copies of the deliverables. The electronic copies should be presented on DVD.
All data will be in editable files that can be effectively incorporated into the TNARNG GIS system.
Read-only files are not acceptable.

D. GOVERNMENT FURNISHED INFORMATION OR MATERIAL

The TNARNG shall furnish access to all requested data relevant to this project that is under its control.
This will include topographic maps and environmental data about the site, if available. The TNARNG
will provide access to the installation for the necessary field work; however, the Contractor must notify
the TNARNG POC about the dates and times scheduled for field work on the property.

E. CONTRACTOR REQUIREMENTS AND RESPONSIBILITIES

The contract work shall be performed by or under the direct supervision of personnel who are
professionally qualified in architectural/historic preservation as set forth in “Archaeology and Historic
Preservation: Secretary of the Interior’s Standards and Guidelines.”
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The Contractor shall furnish, except as noted, all labor, materials, equipment, tools, transportation,
communications, and supplies required to complete the work in accordance with project specifications,
terms of the contract, and this Scope of Work.

The contractor shall obtain all permits and authorizations that may be required to complete this contract.
Copies of permits will be furnished to the TNARNG POC within 30 days of issuance.

All information and data provided by TNARNG to the Contractor is for the purpose of fulfilling this
contract. This information is to be protected by the Contractor; it is not to be distributed or utilized for
any other purpose under penalty of law.

Upon completion of the Project, the Contractor shall protect all maps, photographs, specimen materials,
studies, surveys, inventories, evaluations, plans, and project reports obtained or collected during the
course of the Contract work in accordance with all regulations, laws and statutes. Copies of reports and
applicable related materials will be furnished to the TNARNG upon completion of the Contract.

Publication of results from this project is possible only with written permission and cooperation from the
TNARNG Environmental Office. Any manuscript must be approved by the TNARNG POC and the
TNARNG Public Affairs Office (PAO) prior to submission for publication.

F. DELIVERABLES

All maps, historic documents and other items borrowed from the TNARNG or other contractors under
contract to the TNARNG are the property of the TNARNG and shall be returned to the TNARNG upon
completion of this Contract. The deliverables due in fulfillment of this Contract are summarized below:

F.1 Deliverables Description

Task | Description Deliverables

— . a) Attend meeting
! Kick-Off Meeting b) Summary Letter (1 electronic copy)

a) Incorporate into report of findings
b) Any materials photocopied, books purchased, newspaper articles,

2 Archival Research . -
photographs, maps or other materials produced, acquired or
obtained during the archival research.

Work Plan a) Project Work Plan detailing survey methodologies

3 Submission b) Copies of all permits and authorizations that are obtained during
the course of the contract work

a) 1 copy of original field notes

b) 1 copy of site maps and maps of survey areas
4 Field Effort c) 1 copy of photography log

d) 1 copy of GIS data (see task 6)

e) Incorporate into report of findings
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5 Report of Findings

b)

Draft report of findings (incorporating results of archival research,
field effort and oral histories; and providing eligibility
determinations for sites investigated) — 1 hard copy and 1
electronic copy

Final report of findings (incorporating results of archival research,
field effort and oral histories; providing eligibility determinations
for sites investigated; and incorporating any comments from draft
documents) — 7 hard copies and 7 electronic copies

6 GIS data

Fully completed geodatabase that is FGDC compliant, metadata
conforming to SDSFIE requirements, and fully compatible with
ESRI products. All data must be post-processed using sub-meter
accuracy; UTM Zone 16N; referenced to WGS 84 datum. The
data must be checked for accuracy and completeness, including
feature geometry, attributes, and metadata requirements

Updated from field check QA/QC data from TNARNG
Populated SDSFIE compliant geo-database.

After DRAFT, 1 electronic copy of geodatabase for review (with
6a requests)

2 copies of FINAL geodatabase on DVD (with 6a requests)
NOTE: Templates will be provided to Contractor from Tennessee
Army National Guard GIS if necessary

Curation and
7 Delivery of
documentation

All artifacts, completed structure forms from collection

All curation materials / artifacts, photographs / photologs, GIS
data and other items collected during study

All copies of field notes or other material not provided during
subseqguent tasks.

F.2 Deliverables Compensation

The Contractor shall be compensated based upon the following payment methodology:

Goods or Services Description Contract Percentage
Tasks 1-3: (Kick-Off Meeting, Archival
Research, and Work Plan Submission) within 25%
thirty days from kick-off meeting
Task 4: Field Effort 30%
Tasks 5-6 a, a: Draft Report and Draft GIS Data
within one month of the completion of fieldwork 15%
Tasks 5-6 b, d: Final Report and Final GIS
o - 20%
within one month or up to the contract completion
Task 7: Curation Materials 10%

G. MEETINGS AND REVIEWS

Consultations and meetings will be conducted as necessary. At a minimum, this will include:

1. Kick-Off meeting — JFHQ, Nashville, TN in-person, or on-site in-person if appropriate.
2. Review of Project Work Plan — may be conducted in person or via phone/email.
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3. Monthly progress report reviews — may be conducted in person or via phone/email.
4. Draft plan review — may be conducted in person or via phone/email.
5. Review of Final Report.

H. TECHNICAL REPRESENTATIVE

The TNARNG technical representative under this Contract is Gregory Turner at (615)313-0765. All
material submissions are to be sent to Mr. Turner at the following address:

Tennessee Army National Guard

Construction and Facilities Maintenance Office — Environmental Division
ATTN: Jonathan Guilford

3041 Sidco Drive

Nashville, TN 37204-4505

On-site personnel and contact information will be provided as a separate handout. All visits to each
individual RC by the Contractor should be coordinated through the applicable personnel with any
assistance from the CRM as necessary during site visit logistics.

No TNARNG personnel, other than the Contracting Officer, shall have the authority to change or alter
these requirements. The Technical Representative shall clarify technical points or supply relevant
technical information, but no requirements in this statement of work or the scope of work may be altered
as a sole result of such verbal clarification.

I. PERIOD OF SERVICE

The Contract Period of service for this contract shall be 3/1/2020 to 2/28/2022 from notice to proceed.
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Cold War-Era Readiness Center’s

Construction Readiness Age NRHP- In Honor Of IFR Similar To
Date Center (RC) Eligibility Yes/No
1954 Tullahoma 65 DNE No Yes None
1957 McMinnville 62 NREI No No Rockwood
1957 Rockwood 62 NREI No Yes McMinnville
1959 Knoxville- 60 NREI Col. Russell A. No Knoxville-
Sutherland Newman Concord
1960 Bristol 59 DNE No No Camden,
Waverly
1961 Camden 58 DNE No No Bristol,
Waverly
1961 Waverly 58 ? No No Bristol,
Camden
1962 Crossville 57 DNE No No Clarksville,
Russellville,
Union City
1962 Nashville 57 DNE Clement/Nunally No None
1962 Russellville 57 DNE Carroll Reece No Clarksville,
Crossville,
Union City
1962 Union City 57 ? John Tanner No Crossville,
Clarksville,
Russellville
1964 Parsons 55 NREI No No None
1972 Clarksville 47 - Edward M. Norton Yes Crossville,
Russellville,
Union City
1974 Cookeville 45 - No Yes Dickson
1975 Centerville 44 - No Yes None
1976 Columbia 43 - No Yes None
1976 Dickson 43 - Neil M. Hurt Yes Cookeville
1978 Lawrenceburg | 41 - No Yes None
1978 Maryville 41 - No Yes None
1979 Cleveland 40 - James W. Blackburn Yes None
1980 Athens 39 - No Yes None
1980 Shelbyville 39 - Hillard C. Gardner Yes None
1981 Greeneville 38 - No Yes None
1983 Alamo 36 - Lt. Gen John G. Yes None
Castellaw
1983 Lexington 36 - William P. (Dick) Yes None
Veteto
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Construction Readiness Age NRHP- In Honor Of IFR Similar To

Date Center (RC) Eligibility Yes/No

1983 Memphis 36 - William L. Terry Yes None

1984 Newport 35 - No Yes None

1984 Ripley 35 - Phillip R. Miller/MG Yes None

Gus Hargett Jr.

1985 Dayton 34 - No Yes None

1985 Lewisburg 34 - McCormick Hardison | Yes None

1985 Murfreesboro | 34 - 1 LT William E. Yes None
Emmert

1985 Sweetwater 34 - Lieurance/Hunt Yes None

1985 Waynesboro | 34 - No Yes Savannah

1986 Elizabethton | 33 - No Yes None

1986 Gallatin 33 - No Yes None

1986 Lebanon 33 - MG Carl D. Wallace Yes None

1986 Louisville 33 - No No None

1986 Savannah 33 - William Gordon Yes | Waynesboro
Rhodes

1987 Jamestown 32 - SGT Alvin C. York Yes None

1987 Lafayette 32 - No Yes None

1987 McKenzie 32 - No Yes None

1987 Millington 32 - Paul R. Summers Yes None

1987 Paris 32 - Vernon McGarity Yes None

1987 Sparta 32 - SGM lJessie Robert Yes None
Cooper

1988 Hohenwald 31 - SGT Robert D. Rowe Yes None

1989 Bolivar 30 - Howard Vincent Yes Dyersburg
Black Sr.

1989 Dresden 30 - Gov. Ned Ray Yes None

McWherter

1989 Dyersburg 30 - 1LT. James A. Yes Bolivar
Gardner

1989 Pulaski 30 - MG Joseph W. Yes None

Henry
1991 Trenton 28 - No No None

Event 34101-11375
Tennessee Army National Guard — December 2019
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